
Form RFQ-C  
Design Build Team’s Clarification Request 

 
The following Matrix includes NHDOT’s response to questions and comments regarding the Interstate 93 Exit 4A Project RFQ received by February 27, 2019 deadline for 
questions and request for clarifications. 
 

No. Doc/Section/Page No. Question/Comment Department Response 

1 
RFQ / Section 2.5 /           

Page 15-16 

Will the Department be periodically answering questions 
before the 2/27/19 deadline, or accumulating them until 

2/27 then issuing 1 set of answers? 

It is the intent of NHDOT to respond to questions or 
clarifications periodically at the Department’s discretion.  

However, as stated in Section 2.5 Questions and 
Clarifications of RFQ- “NHDOT will provide responses 

to Design-Build Team clarification requests within a 
reasonable time following receipt, subject to the cut-off 

dates set forth in Section 2.3.”   

2 
 

Appendix A / Section 4.4 / 
Page A-5 – A-6 

Section 4.D describes the role and responsibilities of the 
Quality Control Administrator (QCA). This section states: 
“The Quality Control Administrator will be available to the 
project 100% of the time for the duration of the Project.” It 

further states: “The Quality Control Administrator must 
not be assigned any other duties or responsibilities on this 
project or any other project unless approved by NHDOT.” 
A professional engineer of this experience level, dedicated 

to this specific role for the project duration, will add 
considerable cost to the project. Please clarify if the QCA 
must be assigned to and located at the project site office 

100% of the time during design and construction, or if they 
can work from an off-site location for a portion of the time. 
To fulfill the QCA duties while providing the best value to 

NHDOT, please also provide some indication of when 
NHDOT would allow the QCA to be assigned other 

duties/responsibilities or work on other projects 

The qualifications for the Quality Control Administrator 
will be revised.  It is the intent that the QCA shall be 

100% committed to the project and be promptly 
available to the extent needed to perform the Work for 
the duration of the Project.  No inference is made to the 

location of the QCA. See Addendum # 1 forthcoming for 
clarifications to the QCA requirements. 

3 
Appendix B / Form E-1 / 

Project Description 

 
For the Client contact information, please confirm that it is 

acceptable to include an e-mail address in lieu of fax 
number; many firms no longer maintain fax capability. 

 

E-mail is acceptable in lieu of fax number.  See 
Addendum # 1 forthcoming. 



Form RFQ-C  
Design Build Team’s Clarification Request 

4 
Appendix B / Form E-1 / 

Project Description 

 
Form E-1 is limited to three pages. Please confirm if 

project photos can be incorporated into Form E-1 as part of 
the three-page limit 

 

Photographs may be included as part of Form E-1 and 
will be considered as part of the three page limit. 

5 
Appendix B / Form L-2 / 
Principal Participant and 
Designer Certification 

Form L uses a superscript “1” at several locations after the 
word “firm”. Please clarify what this superscript is 

intended to refer to. 

Form L-2 will be revised to include Foot Note 1 that 
states: “Firm” includes any Affiliate.  See Addendum # 1 

forthcoming. 

6 
Appendix A / Section 4 /  

Page A- 4 

Section 4 requires resumes to be submitted for each of the 
key personnel. Please confirm it is acceptable to submit 

resumes for other, “value added” positions that are 
intended to be included in the org chart. 

 

Resumes other than Key Personnel should not be 
submitted. If additional resumes are submitted they will 

not be reviewed.  D-B teams looking to include 
descriptions of “value added” positions can do so in 

Section 5- Project Understanding and Approach 
narrative. 

 

7 Appendix B / Form E-1 

The second text box on Form E-1 asks for “Project Role”, 
“Major Participant”, “Designer” and “Other”. If Form E-1 
is being filled out by a contractor, would the “Designer” 

entry be the Engineer of Record for that particular project, 
or should this field be “N/A”? 

The second text box in Form E-1 is asking for the 
proposer to denote the capacity in which they were 

involved in the specified project.  If the proposer served 
as a “Major Participant” and/or “Designer”, as described 

in RFQ Section 1.1.2 Definitions, the proposer shall 
indicate as such on the appropriate line.  If a proposer did 

not serve in either of those capacities, they are to fill in 
“Other”, in which case a description is needed. See 

Appendix A, “Requirements and Information” under 
Section 2. 

8 Appendix B / Form E-1 
Does the “Years of Experience” box on Form E-1 refer to 

the total years of experience for a contractor or design 
firm? 

 

Years of Experience refers to the firms’ total years for 
the specific project.  The Proposer is to highlight their 

experience for each Major Participant. (See Page A-2 of 
the RFQ) for the project that they are identifying as a 

reference. They will need to fill one out for each project. 
The Proposer shall provide no more than four project 

descriptions for each Major Participant. 
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9 Appendix B / Form E-1 

 

In the bottom text box of Form E-1, if form is being 
completed by a design firm, would “Contract Value 

(US$)” be final project construction value or design fee 
value? 

The “Contract Value (US$)” is the total project cost 
including the design fee. 

10 
Appendix A / Page A-2; 
Appendix B / Form E-1 

 
Page A-2 includes the following header: “Each project 
description must include the following information as 
appropriate:…”   The (7) bullets that follow include 

requests for various information, such as quantity and 
value of contract modifications, and cost and schedule 

growth or reduction. There are specific text box entries for 
some of the information but not all. Can we assume that 
any requested information for which there is no text box 

should be addressed within the project narrative? 
 

Appendix A describes the specific information that must 
be included in the SOQ. Appendix A is not considered a 

form. 

Appendix B includes forms that are to be used in 
response to this RFQ. Section 3.1 states “Required forms 
for the SOQ are contained in Appendix B. Any material 
modification to the forms may result in the SOQ being 
declared non-responsive.” All forms contain space to 

provide responses. 

11 
Appendix A / Section 9 / Page 

A-10  and  Appendix B  / 
Form S 

 
Page A-10, Section 9 states: “Objective: To identify those 
Design- Build Teams that can demonstrate the ability to 

develop and implement an effective safety program.” 
Is completion of Form S by each Major Participant the 

only requirement to demonstrate this ability per the RFQ, 
or does NHDOT anticipate additional narrative on 

implementation of safety programs by the design-builder? 

 

Section 9 of Appendix A describes the “Submittal 
Requirements” and “Minimum Requirements” for the 
Safety Program. The Proposer may include additional 
information in the narrative as long as it complies with 

the requirements of the RFQ. 

12 
Cover and RFQ / Issuance 

Letter / Page 1 

 

Two different submission times are given for the SOQ: 2PM 
on cover and 3PM on issuance letter. Which is 

correct? 

 

2:00 PM (Eastern Standard Time) is correct.  The 
forthcoming Addendum #1 will modify the Issuance 

Letter to reflect. 

13 
RFQ / Section 1.6, Funding / 

Page 9 

If additional funding is required, will this delay the Project 
or be cause for not awarding the contract? If potentially, can 

additional funding (25% +/-) be appropriated prior to 
issuance of the Final RFP? 

 

The proposed project is a priority infrastructure 
improvement in the approved Ten Year Transportation 

Improvement Plan.  NHDOT has standard procedures in 
place to address project funding and schedule impacts, if 

needed, as the project develops. 
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14 
RFQ / Sections 1.5, 1.6, 1.8 / 

Pages 8-11 

It seems that much of the project timeline advantage 
offered by the Design-Build contracting method will be 

lost due to the time required for Right-of- Way acquisition 
and utility relocations.  Of specific concern is the 

transmission line at the proposed bridge and interchange 
location.  Would the Department consider taking over the 
utility piece?  That would allow 16 months of utility effort 
to be completed before the anticipated award date to the D-

B. 

Division of responsibility between the Design-Build 
Team and the NHDOT for utility relocation and right-of-

way requirements will be detailed in the RFP.   

15 
RFQ / Sections 1.13, Bond 

Requirements / Page 12 

This section states the Design-Builder will be required to 
submit bonds in the amount of $50,000,000.  

Demonstrating capacity for such bonds makes sense, but 
the actual bonds will be for the bid amount, correct? 

Yes, the $50M is to demonstrate capacity; however 
actual bonds will be for bid amount. 

16 
RFQ / Section 1.13, Insurance 

Requirements / Page 12 

Should this section specify that the selected Design-
Builder will indemnify NHDOT, etc., for all claims arising 

out of acts or omissions of the Design-Builder or its 
consultants, subconsultants, and subcontractors? 

Modification of this statement as proposed would limit 
the liability of the Design-Builder and not conform to 

federal requirements under FHWA-1273 (revised May 1, 
2012). FHWA-1273 will be a component of the RFP that 

addresses other contract liabilities for federally funded 
projects on false statements, suspension/debarment, 

lobbying, bid conclusion, bid rigging, and fraud.  
Insurance requirements will be detailed in the RFP 

documents. 

17 
RFQ / Section 6.1, RFQ 

Protest / Page 26 

In the 4th sentence, would the Department consider 
removing the word “defend”? This is consistent with 

contract language revisions that ACEC and NHDOT have 
been working together on. 

RFQ Section 6.1 will be revised to delete the word 
“defend”.  See Addendum # 1 forthcoming. 

18 
RFQ / Section 7, NHDOT 

Rights / Page 29 

In the 5th bullet, does this mean that the Department 
will not provide stipends to the short-listed teams in the 

RFP stage if the RFP or Project is cancelled? 

 

Per Section 1.15, “Specific details regarding the maximum 
stipend amount to be paid out by the NHDOT during the 

RFP procurement phase, a Design-Build Team’s eligibility 
to receive a stipend, the timing of stipend release to eligible 
Design-Build Teams, and the terms of stipend acceptance 

will be described in the forthcoming RFP documentation.” 
 

In addition, see last paragraph in Section 7 on Page 30. 
 

See Response to Question 43 below. 
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19 
Appendix A / Section 2 /   

Page A-2 

In the last sentence of the 3rd bullet, can the words “design-
build” be removed? Since there have not been many DB 

projects in the State of New Hampshire, this is more 
favorable for out-of-state firms and it makes it difficult for 
in-state firms to meet this requirement. It is understood that 
DB experience may receive a more favorable score in the 
evaluation of this qualification component, but it allows 
teams without a lot of DB experience to be evaluated to 

some degree based on the project experiences that they can 
exhibit. 

No change will be made. The intent of Appendix A, 
Section 2, is to identify a Design-Build Team with 
Design-Build and project experience of scope/scale 

similar to the I-93 Exit 4A Project.  The partner 
arrangements of the D-B Team remains between the 

contractor, designer, and any other team member as to 
what role they play.  It is important that one or more of 

the team members have a good understanding of the 
Design-Build procurement process and expectations and 

experience working on Design-Build projects. 

 

20 
Appendix A / Section 2 /   

Page A-3 

Can the words “design-build” be eliminated from the 
sentence provided with the bold “Firm Experience and Past 

Performance Criteria?” Since there have not been many 
DB projects in the State of New Hampshire, this is more 

favorable for out-of-state firms and it makes it difficult for 
in-state firms to meet this requirement. It is understood that 
DB experience may receive a more favorable score in the 
evaluation of this qualification component, but it allows 
teams without a lot of DB experience to be evaluated to 

some degree based on the project experiences that they can 
exhibit. 

See response to Question #19 above. 
 

21 
Appendix A / Section 2 /   

Page A-3 

3rd bullet from the bottom: Can the Department clarify the 
key attributes of what it considers a “major bridge 

project”? 

A “major bridge project” will consist of being at a 
minimum, comparable to the same size, type, and scope 

of the proposed Exit 4A overpass. 

22 
Appendix A / Section 3 /  

Page A-4 

First bullet: Does the Department mean “….design 
discipline leaders AND construction superintendent 

level…?” 

Yes, the intent is for the Organizational Chart to show 
the functional structure, “chain of command”, for both 

Design and Construction. 

23 
Appendix A / Section 3 /  

Page A-4 

Other than professional engineering licensure, does the 
Department have a list that can be provided for the 

required licenses to meet the requirements of the 
second bullet on this page? 

 

Required Licenses, in addition to professional 
engineering licensure, refers to the Design-Build 

Team having necessary licenses or certifications by 
the NH Secretary of State Office for the planned 

work of the Project. 

See Response to Question 44 below. 
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24 
Appendix A / Section 3 /  

Page A-4 

3rd bullet – Subcontractor Information: Is it the intent to list 
and provide a one-page write-up on every potential 

subcontractor or consultant, other than the designer, for the 
project (guardrail, pavement markings, flaggers, temporary 

signals etc.)? Please clarify. 

Proposer shall complete Form E-2, listing all planned 
subcontractors and include a maximum of one page 

summary of their experience. At a minimum, proposer 
shall include specialized subcontractors except for the 

Designer as indicated on Form E-2. 

25 
Appendix A / Section 4 / 

Pages A-5 and A-6 

The word “complex” is used throughout in describing 
projects. Can this word be removed, or can the definition 

and attributes of a complex infrastructure project and 
complex design-build project be clarified or added to 

Section 1.1.2? 

“Complex” means similar in scope and magnitude as the 
I-93 Exit 4A Project.  

26 
Appendix A / Section 4 /  

Page A-5 

 

Can the last bullet under Project Manager be removed or 
modified to eliminate “design-build” and “with a value in 

excess of $50M?”. The only DB project that was 
completed in NH for more than $50M was the Memorial 
Bridge completed 6 years ago. This sentence as written 

makes it difficult for in-state firms to compete with out-of-
state firms. 

 

The qualifications of the Project Manager will be 
revised.  The language that states “with a value in excess 

of $50M” will be deleted. See Addendum # 1 
forthcoming. 

 

27 
Appendix A / Section 7 /  

Page A-8 

Under “Submittal Requirements” the RFQ states that the 
information requested under 7 – Legal Structure shall be 
submitted under Section 1.  If this is the case, is the intent 
that Section 7 would be submitted with no contents or is 

this a typographical error and the Section 7 materials 
should be submitted under Section 7? 

 

See Addendum #1 forthcoming. 

28 
Appendix A / Section 7 /  

Page A-10 

Last sentence of third bullet says “…provided in Section 8 
(D).”. What is “D”? Is this referring to the 4th bullet under 

Section 8? 

 

The (D) is in reference to the fourth bullet under Section 
8 in Appendix A / Section 8 / Page A-9.  See Addendum 

# 1 forthcoming. 

29 
Appendix A / Appendix A / 

Page A-10 

Appendix A – Personnel Qualifications, first sentence: Is 
Section “3” supposed to be Section 4? Also, in first 

sentence of the following paragraph? 

 

The correct reference is Section 4 of Appendix A.  See 
Addendum #1 forthcoming. 
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30 Appendix B / Form A 
The Form A Transmittal Letter template includes section 
numbers and descriptions that do not agree with the body 
of the RFQ. Which is correct or to be used in the SOQ? 

See Addendum #1 forthcoming 

31 Appendix B / Form B 
Why are there separate sections for “Major Participant(s)” 

and the “Designer” when the RFP defines the Designer as a 
Major Participant in Section 1.1.2? 

The Department is looking for the Proposer to identify 
which Major Participants are Designers. 

32 Appendix B / Form L-1 
Why are there separate sections for “Major Participant(s)” 

and the “Designer” when the RFP defines the Designer as a 
Major Participant in Section 1.1.2? 

The Department is looking for the Proposer to identify 
which Major Participants are Designers. 

33 Appendix B / Form L-2 
What is the “1” superscript referring to in this form? There 
does not appear to be a footnote included with this form. See response to Question #5 above. 

34 
 

Appendix A / Section 4 /   
Page A-4 through A-6 

The RFQ states that: “The number of years of experience 
listed for each Key Personnel represents a target goal for 

evaluation purpose and should not be considered as a 
mandatory minimum requirement for that position.” 

Does this mean that the other criteria (not just # years) e.g. 
“…complex design-build project management of 

infrastructure projects with a value in excess of $50M. is a 
minimum requirement? 

See response to Question #26 above. 
 

35 
Appendix A / Section 4 /   

Page A-5 

The RFQ states that: “The number of years of experience 
listed for each Key Personnel represents a target goal for 

evaluation purpose …” 
Does this mean that the Project Manager’s target goal and 
the evaluation of the PM will be based on 5 years of PM 
experience on Design-Build projects in excess of $50 

million? Since there has been only one such project in NH, 
ever, this gives preference and an 

 unfair advantage to out-of-state Contractors/Design-
Builders 

 
See response to Question #26 above. 

 

36 
Appendix A / Section 4 /  

Page A-5, A-6 

The RFQ states that: The Quality Control Administrator 
will work directly for the Design-Builder under the direct 

supervision of the Project Manager. 
Does this mean that the QCA must be an employee of 

the Design-Builder? 
 

Yes, the Quality Control Administrator must be an 
employee of any entity of the Design-Build Team. 

 
See Response to Question 45 below. 
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37 
Appendix A / Section 4 /  

Page A-5 

The RFQ states that: “The Project Manager shall be 
available to the Project 100% of the time and will be 

required to be on-site during critical design and 
construction activities for the duration of the Project. 

Please define: 
1) What “available to the project means” 

2) What are critical design activities 
3) If “on site” means the PM must be at the consultant’s 

design office where the “critical design activity” is taking 
place 

4) What are critical construction activities 
5) If “on site” means the PM must be at the Exit 4A 

construction trailer/in the field when the “critical 
construction activity” is taking place. 

1. “Available to the project 100% of the time” means 
the person must be committed to the project and be 
promptly available to the extent needed to perform 
the work for the percentages specified in the RFQ. 

2. Critical design activities are major work packages 
or submittals. See Addendum # 1 forthcoming for 
clarification. 

3. “On-site” means project office or construction site. 

4.     See Addendum # 1 forthcoming for clarification. 

5.     “On-site” means project office or construction site. 

38 
Appendix A / Section 4 / 
Pages A-4 through A-7 

For all the Key Personnel the RFQ employs the term: 
“…available to the Project…” 

Please define this term for each of the six (6) Key 
Personnel so that all Design-Builders submitting an SOQ 

are doing so based on the same understanding of the 
expectations of the Department. 

Key personnel must be committed to the project and be 
promptly available to the extent need to perform the 

work for the percentages specified in the RFQ. 
 

39 
Appendix A / Section 4 / 
Pages A-4 through A-7 

For the following Key Personnel: Project Manager, 
Construction Manager, Quality Control Administrator, and 
Environmental Compliance Manager the RFQ employs the 

term: “…complex…” 
Please define this term for each of these Key Personnel so 
that all Design-Builders submitting an SOQ are doing so 

based on the same understanding of the expectations of the 
Department. 

The I-93 Exit 4A project includes roadway and bridge 
construction that does not appear to be “complex, either as 

components or as a construction project, even with the 
need for the design- Builder to manage the design process 

as well. 
This term has not been used for the Design Manager, so it 

appears that the design is not considered “complex”. 

See response to Question #25 above. 

40 
RFQ / Section 1.3 / Page 6 

Item #14 

The RFQ states that NHDOT will acquire all full ROW 
acquisitions.  Will NHDOT be responsible for pre-

demolition audits and removal of the buildings to be 
demolished? 

The Design-Builder will perform all building demolition 
work for the acquired ROW, even though NHDOT will 
perform the full acquisition work. Building demotion 

will be addressed further within the RFP. 
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41 
RFQ / Section 1.6 / Page 10, 

Table 1-1 

The State Agencies section appears to contain conflicting 
information regarding the 401 Water Quality Certification.  
The status notes 'permit will be obtained by NHDOT prior 

to construction award' but goes on to note that the D-B 
entity is responsible for this permit. Can NHDOT please 

clarify expectations for this regulatory approval? 

The NHDOT, Town of Londonderry, and Town of Derry 
will submit the application for the 401 Water Quality 

Certification based on the design provided by the 
Design-Build Team.                                                  

This will be addressed further within the RFP. 

42 
Form RFQ-C Released 
02/20/2019 / Question 6  

In its response to Question 6 on Form RFQ-C, released on 
2/20/2019, the NHDOT indicated that it requires resumes 
for only the 6 Key Personnel defined on page A-5 to A-6.  
The NHDOT had also indicated in Section 3.5 of the RFQ 
that appendices shall be placed together in a separate three-

ring binder. Since the only allowable appendix is for a 
maximum of 12 pages of resumes, does the NHDOT still 

want a separate binder for these pages? 

Yes, in accordance with Section 3.5 of the RFQ, the 
Appendix (resumes) must be in a separate three-ring 

binder. 

43 
RFQ / Section 7, NHDOT 

Rights / Page 29 

In the 5th bullet, does this mean that the Department will 
not provide stipends to the short-listed teams in the RFP 

stage if the RFP or Project is cancelled? 

 

Should the Department cancel the project in the RFP 
stage, stipends will be provided to shortlisted teams.  
Should shortlisted teams withdraw or fail to submit a 

technical proposal, no stipend will be provided.  Further 
detailing regarding stipend requirements will be provided 

in the RFP.  
This replaces response to Question #18 above. 

44 
Appendix A / Section 3 /  

Page A-4 

Other than professional engineering licensure, does the 
Department have a list that can be provided for the 

required licenses to meet the requirements of the second 
bullet on this page? 

Licenses and/or certification necessary to complete the 
work includes, but not limited to, engineering licensure, 

contractor prequalification, wetland scientist 
certification, hazardous materials, appraisal licenses, etc.  
All licenses and/or certification shall be current and valid 

for use in the State of New Hampshire.   

This replaces response to Question #23 above. 

45 
Appendix A / Section 4 /  

Page A-5, A-6 

The RFQ states that: The Quality Control Administrator 
will work directly for the Design-Builder under the direct 

supervision of the Project Manager. 
Does this mean that the QCA must be an employee of the 

Design-Builder? 

The Quality Control Administrator must be an employee 
of any entity of the Design-Build Team. 

 
This replaces response to Question #36 above. 

46 
RFQ Title Page, RFQ Page 1, 

11, 15,  Adjustment of the SOQ due date 
The SOQ due date will be modified to March 27, 2019 at 

2:00 pm.  See forthcoming Addendum #1. 


